PROFESSIONAL SERVICES AGREEMENT

Parsons Brinckerhoff Agreement No. 35687D
Task Order No. §

This Task Order No. 5 is made and entered into this 15" day of July 2015, by and
between the Redevelopment Commission for the City of West Lafayette, Indiana, with
offices at 222 N. Chauncey Avenue, West Lafayette, Indiana 47906 (hereinafter called
the "OWNER"), and Parsons Brinckerhoff, Inc. a New York corporation, with offices at
115 West Washington Street, Suite 1270S, Indianapolis, Indiana 46204 (hereinafter
called "PB").

WITNESSETH

WHEREAS, the parties entered into a Professional Services Agreement on July 11,
2012 (hereinafter called the “Agreement”);

WHEREAS, Owner has determined the need for PB to perform certain Services;

NOW, THEREFORE, for the consideration hereinafter set forth, the parties do mutually
agree as follows:

1. Scope of Services

PB shall perform the Services and provide the deliverables as described in
ATTACHMENT 3A. ‘

2. Schedule

PB shall provide the Services stated above in accordance with the schedule set forth
below:

Calculations and Amendment Plans 4 weeks after receiving requested CADD files and
Supplemental Information from OWNER

3. Compensation

The OWNER shall compensate PB for the performance of Services stated above, based
on actual hours spent by PB and the hourly rates provided herein. Subcontracted work
will be passed thru as an expense and not marked up. The estimated total contract

amount will not exceed FORTY THOUSAND AND 00/100 dollars ($40,000.00).

Hourly rates by title are listed below:

Title Lead Staff Hourly Rate
Supervising  Drainage | Rick Rampone $234.58
Engineer

Lead Drainage Engineer | Mark Bailey $137.31
Drainage Engineer Robyn Toole $129.59
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Drainage Engineer Jessica Eichhorst $87.38
Supervising Kelli McNamara $150.00
Civil Engineer ‘
Lead Civil Engineer John Bowen $129.50
Civil Engineer Paul Mykytka $111.48
Civil Engineer Emily Hendrickson $88.33
Project Administration Julie Weaver $79.45

4. Both parties agree that this Task Order No. 5 shall be made part of the
Agreement between Owner and PB, and except as amended herein, all terms,
covenants and conditions of the Agreement shall remain in full force and effect.
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IN WITNESS WHEREOF, this Task Order No. 5 has been executed by Owner and PB,
effective from the day and year first written above.

APPROVED:

Date

CITY OF WEST LAFAYETTE
REDEVELOPMENT COMMISSION

Lawrence T. Oates, President

Stephen B. Curtis, Secretary

Attest:

PARSONS BRIN @RHOFF INC.
Qwﬁ HZV\ / E A U\Q/?\ July 1, 2015
Shelby Swarﬁq}o Vice Presnd*&rv Date
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ATTACHMENT 3A
SCOPE OF SERVICES

A redesign was determined necessary to avoid costly utility relocations and project
delays due to utility conflicts which were discovered along the east curb line of Happy
Hollow Road. This redesign will involve the approach of combining the proposed two
stormwater trunk lines which are located off the edges of the respective east and west
lanes, into a single trunk line which will be located under the pavement. As a result of an
initial review by PB of the proposed drainage design, we will address inlet
location/spacing issues, potential for uncontrolled storm water runoff at driveways, lack
of or improper energy dissipation measures at outlets, conflicts with guardrail, and tying
into manhole structures.

We will deliver the following calculations and amendment plans to the City:

inlet spacing and pipe sizing calculations

plan view and drainage detail plan sheets set up to mimic the existing pages 12 —
24 plan sheets of the Part2 plan set

new structure data table

new pipe material table

revised riprap & paved side ditch summary table (if necessary)

revised erosion control summary table (if necessary)

revised underdrain summary table

revised drainage and related erosion control quantities.

These amendment plans will indicate which items on the original plans should be
omitted by the contractor. This approach will result in a set of independent drainage

plans.
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